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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
08/22/2019 |EP-C-17-045

ORDER NO.
68HERC19F0228

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT

®)

QUANTITY
ACCEPTED
()

0001

0002

0003

0004

08/03/2022 InvoiceApprover: Antony Tseng
Alt Invoice App: Rosella O'Connor
Admin Office:
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
Period of Performance: 08/22/2019 to
07/31/2020

Base Period

Delivery: 07/31/2020

Accounting Info:
19-20-B-87FN-000BD4-2505-1987NE9009-00
1 BFY: 19 EFY: 20 Fund: B Budget Org:
87FN Program (PRC): 000BD4 Budget
(BOC): 2505 DCN - Line ID:
1987NES009-001

Funding Flag: Complete

Funded: $48,251.00

Option Period 1
(Option Line Item)
305 Days After Award
Delivery: 07/31/2021
Option Period 2
(Option Line Item)
305 Days After Award
Delivery: 07/31/2022
Option Period 3
(Option Line Item)

305 Days After Award

Delivery: 07/31/2023

48,251

.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$48,251.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 52.213(f)



1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE
CONTRACT (APR 1984)

The Government has the option to extend the term of this contract for three (3) additional period(s). If
more than 30 days remain in the contract period of performance, the Government, without prior written
notification, may exercise this option by issuing a contract modification. To exercise this option within
the last 30 days of the period of performance, the Government must provide to the Contractor written
notification prior to that last 30-days of the period. This preliminary notification does not commit the
Government to exercising the option. Use of an option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period and option periods:

Period Start Date End Date
Base Period Award 07/31/2020
Option Period 1 08/01/2020 07/31/2021
Option Period 2 08/01/2021 07/31/2022
Option Period 3 08/01/2022 07/31/2023

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of
effort of:

Period Level of Effort
Base Period 570
Option Period 1 570
Option Period 2 570
Option Period 3 570

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

Period Estimated Cost Fixed Fee Total CPFF
Option Period 1 §(b)(4) §(b)(4) $49,907
Option Period 2 $ $ $49,960
Option Period 3 $ § $50,839

(d) If the contract contains "not to exceed amounts” for elements of other direct costs (ODC), those
amounts will be increased as follows: N/A

LOCAL CLAUSES EPA-B-32-101 LIMITATION OF FUNDS NOTICE

() Pursuant to the Limitation of Funds clause, incremental funding in the amount of is
allotted to cover estimated cost. Funding in the amount of is provided to cover the
corresponding increment of base fee. The amount allotted for costs is estimated to cover the contractor's
performance through 07/31//2020

(b) When the contract is fully funded (i.e. the sum of the total estimated cost, base fee, award fee pool
available for award, and award fee awarded, as set forth in the schedule of this contract), the Limitation of

Cost clause shall become applicable.

(c) Recapitulation of Funds



EP-C-17-045; TO 6SHERC19F0228

Base Period - (Award-07/31/2020)
Estimated Cost Fixed Fee Cost Plus Fixed Fee
Task Order Award $(b)(4) 4(b)4) $48,251.00
Total Funded (b)(4) (b)(4) $48,251.00
Total Task Order h 9 $48,251.00
Balance Unfunded $0.00 $0.00 $0.00

LOCAL CLAUSES EPA-B-16-102 ESTIMATED COST AND FIXED FEE
(a) The estimated cost of this contract is §(b)(4)
(b) The fixed fee is $|(b)(4)

(c) The total estimated cost and fixed fee is $48,251.00

LOCAL CLAUSE EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order Contracting Officers Representatives (CORs)/Project Officers for this contract are as
follows:

Task Order COR (TOCOR): Antony Tseng, tseng.antony(@epa.gov PH 212-637-3777

Alternate Task Order COR (Alt TOCOR): Rosella O’Connor, oconnor.rosella@epa.gov PH 212-637-
3823

Contracting Officials responsible for administering this contract are as follows:

Contracting Officer: Lawrence Edelmann, US EPA. Cincinnati Acquisition Division, 26 W MLK Dr. MS
WI136A, Cincinnati, Ohio 45268 edelmann.lawrence@epa.gov




PERFORMANCE WORK STATEMENT — Amend 2
TSAWP MULTIPLE AWARD CONTRACT TASK ORDER

PR-R2-19-00325

TITLE: REGION 2 303d/TMDL PROGRAM SUPPORT

Task Order Contracting Officer Representative (TOCOR)
Antony Tseng

tseng.antony(@epa.gov

212-637-3777

Alternate TOCOR
Rosella O’Connor
oconnor.rosella@epa.gov
212-637-3823

PERIOD OF PERFORMANCE:

Base Period: Award to 07/31/2020
Option Period 1: 08/01/2020 to 07/31/2021
Option Period 2: 08/01/2021 to 07/31/2022
Option Period 3: 08/01/2022 to 07/31/2023
LEVEL OF EFFORT:

It is anticipated that the number of hours required for each period is as follows:
Base Year: 570 hours

Option Year 1: 570 hours

Option Year 2: 570 hours

Option Year 3: 570 hours
BACKGROUND:

Section 303(d) of the Clean Water Act (CWA) requires States and Tribes to develop lists of waters that
do not meet water quality standards, even after point sources of pollution have installed the minimum
required levels of pollution control technology. Current EPA regulations specify that these lists are
developed every two years. The CWA also requires that States and Tribes develop Total Maximum
Daily Loads (TMDLs) to bring 303(d) listed waters back into compliance with the water quality
standards (WQS) for waters on the CWA Section 303(d) lists. TMDLs are watershed scale water quality
and pollutant source analyses that determine the amounts of pollution that streams could receive and still
meet applicable water quality standards. A TMDL identifies and quantifies sources of pollution causing
water quality standard exceedances. The quantification is done by estimating the pollutant load from
each source. These loads are then used to determine the amount of reductions needed to meet water
quality standards. TMDLs are implemented through the point source programs (i.e. NPDES) and
nonpoint source pollution control programs. Generally, EPA’s role is to provide information and
assistance to states to support the TMDL development and implementation; however, in some cases,
EPA will take the lead in developing TMDLs or portions of the TMDLs.

States are interested in developing TMDLs that would more readily lead to implementation (and thus,
WQS attainment) — that is, “implementation-ready TMDLs.” Although such TMDLs would take more
time and resources to develop, they are consistent with EPA’s increasing focus on implementation
activities that achieve water quality improvement. EPA and the States need to demonstrate the



functional connection between TMDL targets, implementation actions, and ecological responses,
including progress made towards meeting water quality standards. There is a real need for feedback to
determine if the actions taken in addressing water quality impairments are effective in order to support
and direct future actions including revising TMDLs.

This task order will support EPA in advancing the TMDL development and implementation.

TASKS:

After task order (TO) award and initiation of Task 1, the Task Order Contracting Officer Representative
{ TOCOR) shall furnish technical direction (TD) on a case-by-case basis. The Contractor shall anticipate
working with the TOCOR and EPA/state technical staff; however, TOCOR, the EPA Alternate TOCOR
(if the TOCOR is on leave or travel), the EPA Contract Level Contracting Officer Representative (CL-
COR) and the EPA Contracting Officer (CO) are the only individuals authorized to issue technical
direction. Other government personnel may engage in technical communications with the contractor, but
are not authorized to give technical direction.

Task 1: Kickoff Meeting, Reporting and Communication

The Contractor shall participate in a Kickoff Meeting with the TOCOR via conference call at the
beginning of each option period and new project in which the TOCOR intends to issue a TD. The
Kickoff Meeting with the TOCOR shall cover the following topics: points of contact, roles and
responsibilities, quality assurance protocols, timelines, the schedule of benchmarks, milestones
and deliverables, establish dates and times for monthly calls and monthly technical progress
reports and general TO administrative information.

The TOCOR shall coordinate and set-up calls between EPA staff and the Contractor’s technical lead to
discuss the status and progress of the work under this TO as appropriate. Unless told otherwise by the
TOCOR, the Contractor shall provide meeting summaries after the calls within five (5) business days in
draft form for the TOCOR to review. The TOCOR shall provide any edits and/or comments on each
meeting summary or approve the meeting summary without change; then the final written meeting
summary shall be provided within five (5) business days after receipt of comments from the TOCOR.

The Contractor shall notify the EPA TOCOR of any problems, delays or questions as soon as they arise,
including immediate notification of any quality assurance issues and project delays. The Contractor
shall provide a monthly progress report in accordance with contract requirements, which will be used
for invoice review purposes. The Contractor shall provide additional monthly reports that includes the
funding status for each project under this task order and Contractor’s technical lead for each project. All
reporting shall be provided in accordance with the contract sections G & H: Reporting and
Deliverables (General Performance).

Task 1 Deliverables:

= Conference calls and meeting summaries,

] Immediate notification to TOCOR of any delays via email
= Monthly progress reports

= Timely communication.

See Contract Level Quality Assurance Surveillance Plan for specific performance standards and
indicators related to this task. All written materials must be compliant with Section 508 of the
Americans with Disabilities Act.

The Contractor shall provide support through one or more of the below activities (written technical
direction will be used to clarify work):



Task 2: Development of TMDLs
e The Contractor shall provide technical support for the development and implementation of
TMDLs for the waterbodies identified by the EPA TOCOR and that are located in New York,
New Jersey, Puerto Rico, and the US Virgin Islands. That support could include the following
activities:
e Gather and evaluate existing data from public and private sources, and make recommendations
on collection of new data to fill data gaps.

Establish numeric TMDL targets or surrogate targets.

Assess existing conditions.

Conduct source analysis and analytical linkages between elements.

Estimate loading capacity and TMDLs and allocate loads.

Determine actions needed to address key sources.

Complete assessment, analysis, and modeling efforts to establish draft TMDLs.

Translate load allocations into daily loads using load duration curves and other methods.

Prepare responses to public comments on technical portions of the TMDLs.

Make recommendations for implementing TMDLs and monitoring towards the impaired

waters to meet water quality standards.

e Incorporate various approaches for including Reasonable Assurance documentation into
TMDLs, including approaches needed to incorporate nonpoint sources more effectively into
ongoing TMDL development and implementation. This could include 1) providing technical
assistance to estimate the current NPS load by sector, and a method for estimating expected
NPS reductions by sector (e.g., type of Best Management Practices (BMP), how many will be
applied, their pollutant reduction efficiencies, etc.); 2) development of an adaptive management
procedure for reviewing key milestone progress and revising BMP to meet the TMDL target
loads; 3) establishing a procedure for site-specific evaluation of water bodies with significant
NPS pollution loads; 4) tracking the progress of NPS control implementation; and 5)
developing a monitoring and reduction tracking system. Another approach is to include (1) an
identification of total NPS existing loads and total NPS load reductions necessary to meet water
quality standards, by source type; (2) a detailed identification of the causes and sources of NPS
pollution by source type to be addressed in order to achieve the load reductions specified in the
TMDL (e.g., acres of various row crops, number and size of animal feedlots, acres and density
of residential areas); and (3) an analysis of the NPS management measures by source type
expected to be implemented to achieve the necessary load reductions, with the recognition that
adaptive management may be necessary during implementation.

e Develop or modify TMDL implementation plans that meet both TMDL requirements
and requirements for nonpoint source (NPS) watershed based plans listed in Nonpoint
Source Program and Grants Guidelines for States and Territories (April 13, 2013).

o Provide support to EPA and its Region 2 states (New York, New Jersey, Puerto Rico, and
the US Virgin Islands) in developing implementation-ready TMDLs that would more readily
lead to implementation and thus, water quality standards (WQS) attainment.

o  Support outreach to and coordination with public and private stakeholders to obtain
information and build support for TMDLs.

o Develop EPA-approvable Quality Assurance Project Plan, where appropriate.

Task 3: Measure TMDL Effectiveness
The Contractor shall provide support to EPA and its Region 2 states in and for the methods of
measuring the effectiveness of the TMDLs that lead to improved future TMDLs. This task involves
evaluating waterbodies with TMDLs (or other restoration plans) with respect to TMDL/restoration plan
effectiveness and progress towards meeting WQS. The work may require the following activities:



o Evaluate and analyze data to evaluate water quality trends (including use of statistical
methods) towards meeting water quality standards (WQS) and TMDL load/wasteload
allocations.

e Develop stories and/or documentation showing impaired waters and/or with TMDLs
that are meeting water quality goals or making significant progress towards meeting
water quality goals as a result of restoration actions.

o Develop monitoring protocols to be used to evaluate TMDL effectiveness or make
recommendations for developing and/or develop TMDL monitoring effectiveness plans
to measure progress towards meeting WQS and TMDL load/wasteload allocations.

e Conduct an analysis of existing TMDLs including an evaluation of TMDL assumptions and
data and provide recommendations for TMDL revisions.

o Develop EPA-approvable Quality Assurance Project Plan, where appropriate.

Task 4: Training and Meeting Support on TMDLs

The Contractor shall provide training on various aspects of TMDL development and implementation
and provide administrative, logistical and facilitative support in planning, facilitation and/or follow-up
for Regional/State conference calls, webinars, workshops, training sessions/conferences,
stakeholder/watershed group and technical meetings on impaired waters, TMDL program and/or NPS
program activities for New York, New Jersey, Puerto Rico, and the US Virgin Islands waters. The work
may require the following activities:

e Conduct planning activities such as generating a list of potential topics, obtaining conference call
telephone numbers or meeting space, preparing announcements and agendas, developing
workshop materials for all participants and developing workshop evaluation forms, soliciting
attendees and papers, inviting speakers to make presentations, and developing meeting materials.

* Provide logistical and facilitation support for conference calls, meetings and webinars as well as
recording webinars.

o Conduct meeting logistics, including arranging conference facilities, lodging, audio-visual
needs, registering participants, logistical support for speakers and scientific/technical experts.

e Prepare minutes, summary reports, and proceeding documents and providing FTP sites to
store and exchange workshop-related materials and products.

All appropriate clearances and approvals required by Agency policy in support of any and all conference
related activities and expenses, including support of meetings, conferences, training events, award
ceremonies and receptions, shall be obtained by the TOCOR as needed and provided to the CO. Work
under conference related activities and expenses shall not occur until this approval is obtained and
provided by the TOCOR.

When serving in either a technical or logistical support role at conferences and workshops, Contractor
staff shall only attend sessions that are relevant to their role in support of the proceedings. When the
Contractor is to conduct training, the EPA will review and approve all materials and courses before
presentation, ensuring the training material is factually accurate, and clear in its presentation of the
EPA’s views, policies, and regulations.

Task 5: Identification of Impaired Waters

The Contractor shall provide technical, logistical and administrative support to the EPA pertaining to the
identification of impaired waters, including the development of listing methodologies. The Contractor
shall develop an EPA-approvable Quality Assurance Project Plan, where appropriate.

Task 6: Water Quality Monitoring



The Contractor shall provide support for water quality monitoring pertaining to TMDL development,
implementation and TMDL effectiveness. The Contractor shall provide technical, logistical, and
administrative support to the EPA in: 1) designing monitoring plans, 2) the field collection of water
quality samples, and/or 3) laboratory analysis of water quality samples and assessment of results. The
Contractor shall develop an EPA-approvable Quality Assurance Project Plan, where appropriate.

Task 7: Model Application

The Contractor shall provide technical support for application and/or refinement of modeling tools used
for TMDL development and implementation including assessing the impact of point and nonpoint
sources on receiving waters and linkages to ground water. The Contractor shall provide technical
support for the application of modeling tools for TMDL development and implementation such as
determining the point and NPS controls necessary in meeting water quality objectives. This support
could include quantifying the loads anticipated to be reduced by specific point or NPS control
approaches, BMP selection or strategies. The Contractor shall develop an EPA-approvable Quality
Assurance Project Plan, where appropriate.

Task 8: Peer Review/Model Advisory

The Contractor shall provide one or more recognized independent peer-reviewers who will provide
impartial evaluations of work products within the scope of this task order, including independent third-
party peer reviews on the technical approaches and methods (to identify any serious deficiencies and
increase confidence in the technical work) of the models and model applications (including sufficiency
for regulatory purposes) related to impaired waters and TMDLs. This may include third-party developed
models. This may also include conducting a blind or anonymous peer review. When conducting peer
reviews, the Contractor shall follow the EPA’s Science Policy Council Handbook on Peer Review, 4th
Edition, (EPA EPA/100/B-15/001) (2015). The handbook can be found electronically at the EPA
website http://www.epa.gov/osa/peer-review-handbook-4th- edition-2015. The Contractor shall discuss
coordination, including the specific charge, of peer reviews with the TOCOR pursuant to an approved
technical direction.

Task 9: Amendments to draft TMDL Support documents

The contractor shall develop EPA-approvable Quality Assurance Project Plan and obtain draft modeling
and report files from the TOCOR that require updating. Updating may include, but not limited to, adding
more recent data to a draft TMDL report and assuring model calibration to the more recent data. The
contractor shall provide the updated modeling and report files to the TOCOR upon completion of their
update.

Task 10: Literature Searches

The contractor shall perform literature searches on topics related to water quality criteria, water quality
impairment, water modeling (both surface water and groundwater), or TMDL development. The
TOCOR will provide the topic through technical direction. Sources of this research can include, but not
limited to, federal, state, local, academic, and professional documents.

SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES:

Deliverables and deliverable schedule shall be clarified in the final TD, developed by the TOCOR. The
Contractor shall accept or provide comments of each TD in writing within five working days from
receipt of each TD. The Contractor shall schedule the conference call to discuss deliverables and
project details within five (5) working days of receipt of the draft TD as appropriate. The Contractor
shall document the outcomes of this meeting and provide a copy to the TOCOR. The Contractor shall
provide the draft written deliverable(s) for review by TOCOR and these deliverables shall be prepared
in accordance with the timeframe specified in the Technical Direction to be developed by the TOCOR.



The Contractor shall provide the final written deliverable(s) shall be furnished in accordance with the
timeframe specified in the Technical Direction.

BENCHMARK / DELIVERABLE /

6,7,8,9,10

Direction (TD) provided by TOCOR
including estimated hours.

TASK MILESTONES SCHEDULE
Base Period
Within 10 working days of Task Order
1 Kickoff Meeting Award and 5 working days after receipt of
draft TD by TOCOR.
Conference Calls and Meeting D'r . W.lth.m . buS}ness dags .
1 S . Final within 5 business days after receipt of
urhmaries comments from the TOCOR
Progress Reports & Funding Status :
1 Reports by Project Per contract requirements
2,3,4,5, Comments on draft Technical

Within 5 business days after receipt of TD.

6,7,8,9,10

deliverables in accordance with TD.

2,3,4,5, | Conduct activities and provide . . .
6,7, 8,9, 10 | deliverables in accordance with TD. In accordance with schedule outlined in TD.
OPTION PERIOD 1
Within 10 working days of beginning of
1 Kickoff Meeting Option Period 1 and 5 working days after
receipt of draft TD by TOCOR.
Conference Calls and Meeting D'r alt W.lth.m > buS}ness dags .
1 S . Final within 5 business days after receipt of
uhmaries comments from the TOCOR
1 Lpusss Rep orFs & Funding; Status Per contract requirements
Reports by Project
2.3.4.5 Comments on draft Technical
e a +n | Direction (TD) provided by TOCOR Within 5 business days after receipt of TD.
6,7,8,9,10| . . .
including estimated hours.
2,3,4,5, | Conduct activities and provide

In accordance with schedule outlined in TD.

Reports by Project

OPTION PERIOD 2
Within 10 working days of beginning of
1 Kickoff Meeting Option Period 2 and 5 working days after
receipt of draft TD by TOCOR.
Conference Calls and Meeting D'r alt W.lth.m > buS}ness dags .
1 S . Final within 5 business days after receipt of
uhmaries comments from the TOCOR
1 Progress Reports & Funding Status Per contract requirements




Comments on draft Technical
Direction (TD) provided by TOCOR Within 5 business days after receipt of TD.
including estimated hours.

2’ 3’ 4’ 5’
6,7,8,9,10

2,3,4,5, | Conduct activities and provide

6,7,8,9,10| deliverables in accordance with TD. In accordanee vith sshednle suthned i T,

OPTION PERIOD 3

Within 10 working days of beginning of
1 Kickoff Meeting Option Period 3 and 5 working days after
receipt of draft TD by TOCOR.

Conference Calls and Meeting Drait wathin 5 business days

1 Summaries Final within 5 business days after receipt of
comments from the TOCOR
Progress Reports & Funding Status :
1 Reports by Projact Per contract requirements
2,3,4,5, Comments on draft Technical

Direction (TD) provided by TOCOR Within 5 business days after receipt of TD.

0y 758 8510 including estimated hours.

2,3,4,5, | Conduct activities and provide

6,7,8,9,10| deliverables in accordance with TD. Inaceordanegwath sehiedale suthned . TD.

The Contractor shall participate in meetings and conference calls arranged by the TOCOR.

The Contractor shall, when requested by the TOCOR, provide supporting documentation when EPA is
reviewing draft deliverables to facilitate EPA review and approval of the Contractor’s work.
Documentation shall include the electronic files and detailed, written explanation of all steps and
decisions. The Contractor is expected to comply with this request when it is received from the TOCOR
regardless of whether such a request is described in the individual tasks of this PWS or by technical
direction. The Contractor is expected to furnish this information in such manner that no proprietary
software will be needed for EPA to read, interpret, replicate or model any work product of this
agreement, unless otherwise noted in this PWS or by written permission of the TOCOR. The objective
is that anyone with the appropriate skill level can use the information produced under this Task Order to
check or duplicate the Contractor’s work for replication and/or verification. With this understanding of
how this Task Order’s data will be used, any elements essential to successtully replicating analysis shall
be provided to EPA in a commonly-used format.

The Contractor shall provide both scientific/technical and editorial review as defined in section 2.6 of

the Prime Contract Performance Work Statement on any Task Order draft product before submission

to the TOCOR for review. This process does not need to be performed by an independent peer
reviewer. Itis expected that all editorial review comments will be addressed before deliverables are
furnished to the

OCOR for review (in the case of draft deliverables) or acceptance (in the case of final deliverables); and
that questions raised by scientific/ technical review will be either addressed or discussed with the TOCOR
prior to the Contractor furnishing draft deliverables.

EPA anticipates that the contractor’s work will be judged “satistactory” according to the QASP if
TOCOR edits to deliverables are no more than ten percent (10%) of the content of any draft deliverable,



or less than two percent (2%) of any final deliverable. In addition, EPA anticipates that the Contractor’s
work will be judged “satisfactory” according to the QASP if less than ten percent (10%) of the pages of
written final deliverables contain TOCOR edits for such things as grammar, punctuation and format.
The TOCOR can upon request furnish a copy of the EPA correspondence manual for the Contractor’s
use.

Upon receipt of written technical direction from the TOCOR, the contractor shall furnish:
= All deliverables (draft and final) to EPA shall be furnished in an electronic version and in
an electronic format that EPA can support (see TSAWP Contract PWS Section 4.0 Deliverables).
= All final deliverables to EPA shall include one (1) electronic copy and two (2) paper copies. All
final deliverables shall be prepared according to EPA publication guidelines and shall be compliant
with Section 508 of the Americans with Disabilities Act.

All submittals to EPA shall be formatted as described below.

Electronic submissions shall be made in the following manner: electronic Microsoft Word© for any
written reports, summaries or analysis documents, Microsoft Excel© format for any and all
spreadsheets, raw data, coding and modeling work (including all model runs with essential data to
replicate model runs), and Microsoft Access© format for any and all databases or for other data as is
approved by the EPA TOCOR in writing. Final electronic submissions shall be on Compact Disk
(CD) or Digital Versatile Disc (DVD). The contractor may utilize an FTP, but only if the EPA
TOCOR gives written permission. Every electronic document and all of the sections, text, graphs,
charts or figures shall be unlocked, open and editable so that EPA may make further changes.

Unless specified otherwise by the TOCOR, final paper submissions shall be made in the following
manner: two (2) separate and identical copies of all deliverables must be submitted; each separate
copy includes all the products due at that date (i.e., Task 1, 2, etc.), and must be submitted in one (1)
or more bound volumes, as appropriate, with a title page, an executive summary describing the
purpose and content, and an index, located inside the front cover of each bound volume, and
electronic copies enclosed in envelopes (or other suitable means) bound in the respective volume.
Although PDF versions of materials may be additionally submitted per the contractor’s prerogative,
neither electronic nor paper PDF versions will be acceptable as any final work product.

Appropriate electronic format that is supported by EPA and printing of all GIS data layers, maps, photos,
bench sheets and other written material not easily printed or saved in the above formats will be discussed
and a format agreed upon with the EPA TOCOR prior to submittal by the Contractor.

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given
period, the Contractor shall make a determination that the deliverables, milestones, benchmarks, and any
outstanding technical direction from the TOCOR, will be satisfactorily completed in the form requested in
the PWS by the end of the Period of Performance and for the remaining funding that is available.

If the Contractor determines one or more of the above-referenced items will not be able to be completed
in the requested form within the period of performance and with the available funding, the Contractor
shall notify the TOCOR and the CO immediately. Within 5 business days of said notification, the
TOCOR in coordination with the CO will provide technical direction concerning use of the remaining
funding to prepare and furnish to the TOCOR all interim draft deliverables, interim work products, and
any working files in an electronic format which is supported by EPA, for eventual continuation of the
project after the end date of the Task Order.



QUALITY ASSURANCE PROJECT PLANS:

EPA policy requires that an approved Quality Assurance Project Plan (QAPP) be in place before any
work begins that involves the data collection and development of models. Where a project will require a
QAPP, the Contractor shall prepare the QAPP in conformance with EPA’s Requirements for Quality
Assurance Project Plans (EPA QA/R-5), and obtain EPA Region 2 approval for the QAPP. No activities
requiring a QAPP shall begin without EPA approval of the QAPP.

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:

The EPA projects that none of the individual meetings identified in these tasks will exceed a total cost of
$20,000. The Contractor shall immediately notify the CO, PO and TOCOR of any anticipated individual
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or training
that may potentially incur $20,000 or more in cost during performance. Conference expenses are all
direct and indirect costs paid by the government and include any associated authorized travel and per
diem expenses, room charges for official business, audiovisual use, light refreshments, registration fees,
ground transportation and other expenses as defined by the Federal Travel Regulations. All outlays for
conference preparation should be included, but the federal employee time for conference preparation
should not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall
not proceed with the task(s) until authorized to do so by the CO.

REPORTING:
All documentation and reporting under this TO shall be in compliance with contract requirements.

Additional requirements specific to this TO are as follows:
The Contractor’s progress reports shall include, but not be limited to, the following items: Contactor
technical lead and status of funds allotted and spent for each project under the TO.

During the period of performance of this TO, the Contractor is expected to immediately inform the
TOCOR by telephone of: (1) any problems that may impede the successful completion of the requested
items of work; and (2) any corrective actions needed to solve the problem. The Contractor shall address
and correct any problems identified by EPA within three days of EPA’s written direction.

ANTICIPATED TRAVEL:
All travel under this Task Order shall be in compliance with contract requirements and only according to
specific Technical Direction. For planning purposes, no travel is requested.

CONTRACTOR IDENTIFICATION:

The Contractor staff shall be required to identify themselves as contractors whenever their EPA work
brings them in contact with the public (such as when they are providing technical information or
conducting training and conferences). Contractor staff must always wear Contractor ID badges when
interacting with the public. Contractor personnel are prohibited from acting as the Agency’s official
representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or
regulation to the TOCOR.

MONITORING INFORMATION IN STORET AND FOLLOW-ON DATA SYSTEMS:
Any ambient water quality, chemical, physical, biological, sediment, tissue, and ecological monitoring
data collected as part of any this task order shall be entered into STORET or its follow-on data systems
and be made available to the EPA in a compatible format. The Contractor shall use its own company
name as the entity for data collected by the Contractor when entering its data. The Contractor shall
report quality control of the data upload to the EPA.
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QUALITY ASSURANCE SURVEILLANCE PLAN:

See contract requirements.

SECTION 508 COMPLIANCE

All electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant in
accordance with the policies referenced at http://www.¢pa.gov/accessibility/. The Contractor shall
include documentation which indicates that the contractor has tested the deliverable against applicable
Section 508 Standards.

TECHNICAL DIRECTION

The Contract level COR or an authorized individual is permitted to provide technical direction. Technical
direction must be within the statement of work of the contract and includes: (1) Direction to the contractor
which assists the contractor in accomplishing the Statement of Work, (2) Comments on and approval of
reports or other deliverables. Technical direction will be issued in writing or confirmed in writing within
five (5) calendar days after verbal issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative.
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